
New Jersey Department of Transportation 
QUALITY IMPROVEMENT ADVISORY 

CAPITAL PROGRAM SUPPORT 
Director:  Lynn Rich  Telephone:  (609) 5305367 

QIA No.: 044 
_________________ 

Approved:  Lynn Rich 
Date:  February 23, 2007 

Subject:  Specification  JCP&L Electric Facility Relocation 

Process Affected: 
Scope  Design  Right of Way  Utilities  Environmental  Historic  Construction 

Bureaus Affected: 
Program Support Services (Quality 
Assurance) 

Procedure(s) Affected: 
Design SubmissionPreparation of Special 
Provisions 

Nature of Issue(s): 

The Jersey Central Power and Light (JCP&L) Company has instructed the Department that it will 
no  longer  let  the  contracts  to  relocate  its  facilities;  instead,  it will  authorize  the Department  to 
perform such works through the NJDOT Construction contracts. 

In  order  to  implement  this  policy,  the  Designers  are  hereby  directed  to  add  the  following 
Specifications to Section 622 (2001 Standard Specifications) while preparing Special Provisions 
for the project requiring work to be done on the JCP&L electric facilities. 

The designers  are  further  directed  to  implement  this  requirement  immediately and until  further 
notice. 

Recommendation(s): 
The following is added to Section 622. 

Description. 
This Provision describes the requirements for the installation, relocation and removal of Jersey Central Power and Light 

(JCP&L) electric utility facilities including conduits, manholes, transformer vaults, handholes, and appurtenances and shall 
include all work necessary to transfer services. 

Materials. 
Except as noted below, JCP&L will supply all materials necessary for the work at no cost to the Contractor.  The 

Contractor must provide JCP&L written notice 30 days in advance of when materials will be required. The electric subcontractor 
must take delivery of the materials from JCP&L’s storage facility within two weeks of the notice from JCP&L that the material 
is available. If the electric subcontractor fails to take delivery, the material may not be available, and the Contractor may be 
required to provide an additional request for materials. Additionally, the Contractor may be required to compensate the 
Department for any additional handling costs incurred by JCP&L for failure to take delivery within the time required. 

The electric subcontractor is responsible for loading the material, delivering it to the job site, and all subsequent handling 
and delivery within the jobsite.  The Contractor shall be responsible for the adequate storage and protection of all materials 
received from JCP&L. All excess materials furnished by JCP&L shall be returned and delivered to JCP&L’s storage facility. The 
Contractor shall obtain a receipt for all material received, maintain a documented inventory of materials used and obtain a 
receipt for all material returned. 

The Contractor supplied materials: 
1.  Tack Coat which shall conform to Subsection 904.03 
2.  HMA which shall conform to Section 903 
3.  Portland Cement Concrete – which shall conform to Section 914 
4.  Controlled Low Strength Material (CLSM) which shall conform to Subsection 919.22



Construction. 
General.  The work of constructing and relocating JCP&L electric facilities may only be performed by an electric 
subcontractor approved by JCP&L. The following is a list of electric subcontractors that have been previously 
approved by JCP&L. This list is provided as information only, and shall not be considered an endorsement by the 
Department of any subcontractor. The Contractor is responsible for soliciting from a subcontractor that will be 
approved by JCP&L when preparing their Bid. Work restricted to the electric subcontractor shall not preclude the 
Contractor from performing the work of layout, traffic control, sawcutting, pavement removal, temporary or final 
pavement restoration, and landscape restoration associated with the work of installing or relocating JCP&L electrical 
facilities. 

Hawkeye, LLC 
100 Marcus Blvd 
Hauppague, NY 11788 
Tel:  6314473100 
Fax:  6317761847 
Att:  Charles Gravina  Mgr. Electric Operations 
email:  cgravina@hawkeyellc.com 

Henkels & McCoy, Inc. 
985 Jolly Road 
Blue Bell, PA 19422 
Tel:  2152837707 
Fax:  2152837573 
Att:  Alan L. Lippy  Director, Power Operations East 
email:  alippy@henkels.com 

JBL Electric Inc. 
250 Lackawanna Ave 
West Paterson, NJ 07424 
Tel:  9737744218 
Att:  Jim Leary  President 
email:  jleary@jblelectric.com 

MYR (Harlan & The L.E. Myers Company) 
1416 Trindle Road 3A 
Carlisle, PA 170139718 
Tel:  7172434600 
Fax:  7172433633 
Att:  Jim Collins 
email:  jcollins@myrgroup.com 

M.J. Electric, Inc. 
1047 Shoemaker Avenue 
PO Box 310 
Shoemaker, PA 19555310 
Tel:  6105627570 x 4802 
Fax:  6105621375 
Att:  Mike Troutman 
email:  mtroutman@mjelectric.com 

Asplundh 
161 Second Street 
Wilkes Barre, PA 18702 
Tel:  5709471101 
Fax:  5708220770 
Attn:  Vincent Stanbro 
email:  v.stanbro@asplundh.com 

TriM Corp 
PO Box 69



204 Gale Lane 
Kennett Square, PA 19348 
Tel:  6104441001 ext 159 
Fax:  4847310209 
Attn:  Ron Baugess 
email:  rbaugess@trimecc.com 

Approved for underground work only: 
J. Fletcher Creamer & Son, Inc. 
1701 E. Linden Avenue 
Linden, NJ 07036 
Tel:  9089253200 
Fax:  9089253350 
Att:  Ted Paliwoda 
email:  tpaliwoda@jfcson.com 

Scheduling of Work and Interruption to Utilities.  The electric subcontractor shall provide the Engineer and the 
designated JCP&L representative with a detailed schedule of the electric utility work. The schedule of electric utility 
work shall include the number of crews, work locations and time of day (such as night shift, day shift, and weekends). 
The electric subcontractor shall coordinate all work with the JCP&L representative, and shall notify the Engineer and 
the JCP&L representative at least two weeks prior to starting electric utility work. The Contractor shall not interrupt 
existing facilities until approved by the JCP&L representative. 

Weather conditions may significantly delay or prevent connections to existing systems between June 1 and 
September 30. The electric subcontractor may not perform work, which will require electric transmission service 
interruptions from June 1 through September 30 without the approval of JCP&L. This period may be extended based 
on weather conditions and system demand requirements as determined by JCP&L. The electric subcontractor shall 
notify JCP&L at least one month in advance prior to commencing conductor work. 

If service transfers are required, the electric subcontractor shall coordinate service transfers with the JCP&L 
representative. The electric subcontractor shall notify the property owner and all tenants affected by service 
interruptions or transfers. This work shall be performed to minimize the disruption of the normal operations of the 
existing facility and minimize the down time to the existing facility. The electric subcontractor shall protect existing 
facilities during construction and installation of the service transfer. 

Quality Control and Quality Assurance.  The Contractor shall at all times, provide access to the work by the 
JCP&L representative. The electric subcontractor shall perform all work in a manner acceptable to the JCP&L 
representative. The electric subcontractor shall perform all electric utility work in accordance with JCP&L standards 
and details. 

Safety.  The electric subcontractor shall perform work in accordance with applicable OSHA regulations, N.J.S.A. 
34:647 “High Voltage Proximity Act”, and JCP&L safety standards. 

Abandonment and Removal.  Prior to beginning any work, the electric subcontractor shall review condition of all 
existing electric utility facilities noted to be removed with the JCP&L representative. If the JCP&L representative 
designates the material to be salvaged, remove the material and deliver it to a JCP&L storage facility. The electric 
subcontractor shall remove and dispose of all other electrical utility material designated for removal unless otherwise 
noted on the plans. 

Excavation.  When excavation is required in areas of existing pavement and sidewalk, the Contractor shall sawcut 
full depth existing pavement and sidewalk. The Contractor shall excavate trenches for conduit, manholes and vaults 
and appurtenances. Any unstable material at the bottom of the excavation shall be removed and backfilled with 
granular material. Do not excavate trenches more than 300 feet (90 meters) in advance of installing conduit unless 
approved by the Engineer. The Contractor shall provide and maintain trench crossings where necessary to maintain 
access. The Contractor shall not leave trenches open overnight unless protected by temporary fencing or by steel 
plates. 

Existing Utilities.  The Contractor shall determine the location of all surface and subsurface structures within the 
work area, including but not limited to underground electric, telecommunication, gas, and sewer facilities. The 
Contractor shall protect and support all existing utilities exposed during excavation operations. 

Backfill.  The electric subcontractor shall backfill with suitable material in lifts not exceeding 6 inches (150 mm) 
thick, loose measurement. If the backfill is predominantly granular material, the electric subcontractor shall compact



the backfill material with a vibratory plate compactor.  For other suitable material, the subcontractor shall compact 
the backfill material with a vibratory rammer compactor. If adequate compaction of backfilled material is not 
possible, the Contractor may be required to backfill with CLSM with the approval of the JCP&L representative. 

CLSM may only be placed when the ambient temperature is at least 30 F (0°C).  CLSM may not be placed on 
frozen ground. The electric subcontractor shall ensure that CLSM is discharged directly from the truck into the 
trench, and allowed to cure after placement. CLSM may not be used to replace pavement, base courses or drainage 
layers in the roadway. Excess or unsuitable material shall be removed and disposed as per Subsection 202.12. 

Restoration.  The Contractor shall restore any areas disturbed in the performance of electrical utility relocations to its 
original condition. The Contractor shall provide temporary restoration to the satisfaction of the Engineer where final 
grading, pavement, or landscaping is otherwise already provided in the plans in these areas. If open cut trenching 
across a road is required, the Contractor shall restore the pavement inkind with existing pavement. 

Field Testing.  The electric subcontractor shall perform a highpotential test (also known as a dielectric voltage 
withstand test) on all cables and splices prior to energizing. Testing must be performed by a person who is qualified 
to operate the test equipment, and is familiar with the cable system. The electric subcontractor must ensure that the 
cables are disconnected from noncable systems equipment, and that adequate physical clearances are maintained 
between all cable ends, energized cables, and electrical grounds and all other equipment are maintained during the 
test. Prior to performing the test, the electric subcontractor shall verify that all taps or laterals in the circuit are 
cleared. In the event hot poured compound filled splices and terminations are involved, testing should not be 
performed until they have cooled to ambient temperature. The relays in the high voltage direct current test equipment 
shall be set to operate between 5 and 25 milliamperes leakage. The shape of the leakage curve under constant voltage 
is more important than the absolute leakage current of a “go or no go” withstand test result. The field test voltage is 
related to the final factory applied dc potentials using a factor of 80 percent. 

The high potential test must be performed in the presence of the JCP&L representative. The electric 
subcontractor shall apply a direct current field test voltage according to the following table: 

Field Test Values 
Rated Voltage  dc HiPot Test  dc HiPot Test 

Phase to  (15 Minutes) 
Phase  Wall  mils  Kv  Wall  mils  kV 
5000  90  25  115  35 
8000  115  35  140  45 
15000  175  55  220  65 
25000  260  80  320  95 
28000  280  85  345  100 
35000  345  100  420  125 
46000  445  130  580  170 
69000  650  195  650  195 

Note: If the leakage current quickly stabilizes, the duration may be reduced to 10 
minutes. 

After the voltage has been applied and the test level reached, the electric subcontractor shall record leakage 
current at oneminute intervals. If the leakage current decreases or stays steady after it has leveled off, the cable is 
considered satisfactory. If the leakage current starts to increase, excluding momentary spurts due to supplycircuit 
disturbances, the test may be extended to see if the rising trend continues. At the conclusion of the test, the electric 
subcontractor shall discharge the circuit through the test set and voltmeter circuit. After the potential drops below 
95% of the test value, the electric subcontractor shall ground the cable and discharge the circuit. The grounds shall be 
left on all conductors for a minimum of four times as long as the test voltage was applied. 

If the cable fails to meet the requirements of the direct current field test, the electric subcontractor shall remove 
and replace the cable. The Contractor shall be responsible to reimburse the Department for any additional material 
costs incurred by the Department. 

Energizing Lines.  Energizing lines will be performed by the electric subcontractor with the guidance of the JCP&L 
representative. Prior to energizing any lines, the electric subcontractor must submit a request to JCP&L. Switching 
orders may only originate from JCP&L employees. The Contractor must submit a request for permission to energize 
transmission lines 10 days in advance of when the work will be performed. The Contractor must request permission 
to energize distribution lines in a manner that will permit the JCP&L representative to submit a request to JCP&L’s



Dispatch Office by noon the previous business day. 

Asbuilts.  Upon completion of the work, the electric subcontractor shall submit to JCP&L asbuilt drawings in 
accordance with JCP&L standards. Prints of construction drawings marked to show the final location are acceptable. 
The electric subcontractor shall provide a copy of the asbuilt drawings to the Engineer. 

Method of Measurement. 
ELECTRICAL UTILITY RELOCATION, JCP&L will not be measured, and payment will be made on a lump sum basis. 

Basis of Payment. 

Payment will be made under: 
Pay Item  Pay Unit 
Electrical Utility RELOCATION, JCP&L  LS 

Revision to Standard Input regarding Clearing Site requirement is as follows: 
201.03  Clearing Site. 
THE FOLLOWING IS ADDED: 

If JCP&L related utility work is to be performed, add the following: 

All trees or branches within 15 feet of the end of JCP&L pole cross arms shall be removed. 

Impact Assessment: 
Schedule  Quality  Cost  Scope 

Cost Impact: 
None 

Implementation: Immediate


